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Tender Addendum 

Tender No.:                  TASEZ/RFQ063/2025 

Tender Description.:   
Appointment of a Service Provider for the provision of 

annual maintenance of the RMUs, MRMUs and MSs  

Tender Addendum No.: 001/2025 

Tender Addendum Title.: Addendum 

Bidders to note the document corrections and implement the corrections as per this 

addendum. 

1. CLOSING 

The closing date of this bid is extended to 20 October 2025 @12H00.  

2. Mandary Requirements  

SBD 4 – Declaration of Interest  Fully complete and sign the supplied 

document  

Valid Letter of Good Standing issued by 

RMA or Department of Employment and 

Labour  

Bidders to submit valid Letter of Good 

Standing issued by RMA or Department 

of Employment and Labour  

Valid proof of registration with ECA 

(Electrical Contractors Association)  

Bidders must submit a valid proof of 

registration with ECA (Electrical 

Contractors Association)  

 

3. Updated pricing schedule  

Bidders are required to provide pricing breakdown per milestone as per the    

table below: 

Description Quantity  Unit Cost  

Circuit Breaker and Cable Pressure Tests  17 R 
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Examine Connections, Verify Earthing 

and Cleaning Mechanisms and the 

surrounding 

17 R 

Protection Relay Settings 17 R 

Oil Sample, oil Testing and oil Changing 

(if required) 

7 R 

Sub Total  R 

VAT  R 

Total amount including VAT  R 

 

No additional cost or contingencies will be allowed for without prior approval 

by the CEO of TASEZ.  

 

 

 

 

Signed by          Date 

 

TASEZ SCM          14/10/2025 

 


